

Office of the
MANIPUR RENEWABLE ENERGY DEVELOPMENT AGENCY (MANIREDA)
(An Autonomous Govt. Institute under the Power Department)
2nd Floor, South Block, Secured Office Complex, Near 2nd M.R. Gate, Imphal-Dimapur Road, Imphal-795001

CORRIGENDUM

Dated: Imphal, the 21st April, 2025

No.21/3/2023/CREP/MANIREDA: In continuation to this office Notification of even No. dated 17th April, 2025 and its corresponding uploaded tender document vide NIT No. 8/GCSPP(Consul)/MANIREDA/2024-25 Imphal, dated: 28/03/2025, for engagement of consultancy firm for **site assessment, feasibility studies, technical design, grid connectivity, managing large-scale infrastructure projects, ensuring compliance with timelines, cost control, quality standards and project commissioning** for solar power plants in Manipur, response to the queries submitted by the vendors are made as per details below:

Sl. No.	Queries Submitted	Reply to the Queries
1	The consultant is required to furnish the CV of the lead person having min. 5 years' Experience & with at least one year experience of working with Central Government department. To specify qualification criteria for the lead person.	Qualification criteria for the lead person shall have a Master's degree in engineering or MBA or equivalent having minimum of five years' experience as team leader, ten years of experience in design, development, and implementation of grid connected solar power plants and at least one year experience of working with Central / State Government departments. The lead person should be responsible for the overall administration, selection of team members and quality assurance of the assignment.
2	Cost & Payment : Payment schedule may be changed.	Details given in the TABLE below :
3	Feasibility study for 600 kW and 800 kW ground mounted systems and Bathymetry study for 5 MW Floating Solar. "MANIREDA to provide the grid size for bathymetry survey of the 5 MW floating solar project and the area of the pond/reservoir so that bidder can quote accordingly".	The consultant shall be responsible for identifying the key parameters including grid size for the bathymetry survey of 5 MW Floating Solar Power Plant depending upon the site's viability of the area of the reservoir where the power plant will be deployed.
4	Location of the sites for the three projects to be provided.	GPS location of each site, sketch area required for the floaters of 5 MW plant in the reservoir are enclosed.
5	As the scope includes factory inspections, the bidder is to provide a more accurate and transparent cost estimate.	Rates quoted shall be inclusive of all services / deliverables as per "Scope of Work" mentioned in the tender.
6	For other queries submitted.	Other terms & conditions in the tender document remains the same.

TABLE - Cost & Payment :

Sl. No	Deliverables	Timeline	Payment Schedule as per tender	Payment Schedule proposed
1	Submission of Feasibility Report (with bathymetry study) along with Tender Document	30 days	5 % of the consultancy cost	15 % of the consultancy cost
2	Uploading, evaluation and finalization of Bid	60 days	5 % of the consultancy cost	5 % of the consultancy cost

3	Issue of LOA and signing of agreement	30 days	5 % of the consultancy cost	5 % of the consultancy cost
4	Start of work	180 days	10 % of the consultancy cost	10 % of the consultancy cost
5	Completion of Solar Power Plant at Kakching Sub-Station, Kakching Sub-Division (800 kW)		15 % of the consultancy cost	15 % of the consultancy cost
6	Completion of Solar Power Plant at Elangkhangpokpi Sub-Station (600 kW)		15 % of the consultancy cost	15 % of the consultancy cost
7	Completion of Work for Floating Solar Power Plant at Chadong Village, under Kamjong Sub-Division, Ukhurul		25 % of the consultancy cost	20 % of the consultancy cost
8	After commissioning of project	65 days	20 % of the consultancy cost	15 % of the consultancy cost
		365 days	100 % of the consultancy cost	100 % of the consultancy cost

All the contending firms are informed to keep updated for any further information on the matter at the website www.manireda.mn.gov.in.

Sd/-
(N. Praveen Singh)
Director, MANIREDA

Copy to:

1. The Commissioner (Power), Govt. of Manipur / cum Member Secretary, MANIREDA
2. The SIO, NIC, Imphal
For information and necessary changes in the E-Tender process
3. DEO, MANIREDA
To upload the notification at the website of MANIREDA
4. Guard File.