

CORRIGENDUM-IV

Dated: Imphal, the 25th August, 2025

No.48/1/2022(NESIDS)/MANIREDA: In continuation to this office **NIB No. MANIREDA/SPP(NESIDS)/2024-25/48 dated 25/07/2025**, for for Design, supply, installation and commissioning including integration to Grid of:

- i. 600 kW Grid connected Solar Power Plant at 132/33 kV Elangkhangpokpi Power Sub-Station, Kakching District, Manipur.
- ii. 800 kW Grid connected Solar Power Plant at 132/33 kV Kakching Power Sub-Station, Kakching District, Manipur.
- iii. 5 MW Grid connected Floating Solar Power Plant at Thoubal Multi-purpose Project Reservoir, near Chadong Village of Kamjong District, Manipur.

and 5 years Maintenance and Performance Warranty Contract (MPWC)., response to the queries submitted by the vendors are made as per details below:

Clause #	Price Bid (BOQ)	Amendment to the Clause
2.02	Cost of Materials comprising of Solar Modules, Hybrid Inverter, Battery Bank and accessories such a structures, cables, distribution boxes, net meter, solar meter, earthing kits, lightning arrestor etc.	Cost of Materials comprising of Solar Modules, Grid Inverter and accessories such a structures, cables, distribution boxes, net meter, solar meter, earthing kits, lightning arrestor etc.

All the contending firms are informed to keep updated for any further information on the matter at the website www.manireda.mn.gov.in.

Sd/-
(N. Praveen Singh)
Director, MANIREDA

Copy to:

1. The Commissioner (Power), Govt. of Manipur / cum Member Secretary, MANIREDA
2. The SIO, NIC, Imphal
For information and necessary changes in the E-Tender process
3. DEO, MANIREDA
To upload the notification at the website of MANIREDA
4. Guard File.